DOT_RGGBO1

PS&E JOB NO: 01C510
CONTRACT NO: 006168
VERSI ON NO : 1

HWY : SR 101

TITLE : SR 101
MP 361.26 VIC.

REVI SI ON NO :
REGI ON NO

SLI DE REPAI f

1

: 3
WORK ORDER# : DMC040

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

LOW BI DDER

* Kk *

W LDER CONSTRUCTI ON COVPAN)

3200 113TH AVE SW

DATE: 05/29/2001
TI ME: 13: 38

BI DS OPENED ON : Jun 13 2001

2ND BI DDER

GLACI ER CONSTRUCTI ON & EQUI PI
15318 WASHI NGTON STREET STE !
SUMNER WA 98390- 3250

AWARDED ON :

3RD BI DDER

BRUCH & BRUCH CONSTRUCTI ON, |
1706 W HW 101

PRQJECT : 01?5;2_ 0101(178) OLYMPIA WA 985129160 SUMNER WA 983900180 PORT ANGELES WA 983639458
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -26.78% -5.28% -34.88%
21, 115. 00 15, 460. 00 -5, 655 20, 000. 00 -1,115 13, 750. 00 -7,365
GRADI NG
2 ROADWAY EXCAVATI ON | NCL. HAUL
230. 0000 C.Y. 15. 0000 23. 0000 53.33% 20. 0000 33.33% 11. 8500 -21.00%
3, 450. 00 5, 290. 00 1, 840 4, 600. 00 1,150 2,725. 50 -725
3 GRAVEL BORROW | NCL. HAUL
4760. 0000 TON 10. 0000 7.0000 -30.00% 7. 0000 -30.00% 7.1000 -29.00%
47, 600. 00 33, 320. 00 - 14, 280 33, 320. 00 -14, 280 33, 796. 00 -13, 804
4 ENMBANKVENT COMPACTI ON
2720. 0000 C.Y. 2.0000 0. 7500 -62.50% 2.0000 0.00% 1. 7500 -12.50%
5, 440. 00 2, 040. 00 - 3,400 5, 440. 00 0 4, 760. 00 - 680
5 SLIDE DEBRI'S REMOVAL
EST. 0. 00% 0.00% 0.00%
22, 000. 00 22, 000. 00 22, 000. 00 22, 000. 00
6 TEMPORARY DETOUR REMOVAL
L.S. 10.00% 20.00 % 75.53%
7, 500. 00 8, 250. 00 750 9, 000. 00 1, 500 13, 165. 00 5, 665
DRAI NAGE
7 GRATE | NLET TYPE 2
1. 0000 EACH 2, 000. 0000 1, 650. 0000 -17.50% 2, 500. 0000 25.00 % 1, 485. 0000 -25.75%
2, 000. 00 1, 650. 00 -350 2, 500. 00 500 1, 485. 00 -515
8 LI GHT LOOSE RI PRAP
335. 0000 TON 30. 0000 14. 0000 -53.33% 30. 0000 0.00% 19. 6000 -34.67%
10, 050. 00 4, 690. 00 -5, 360 10, 050. 00 0 6, 566. 00 -3,484
9 QUARRY SPALLS
950. 0000 TON 30. 0000 13. 0000 -56.67% 14. 0000 -53.33% 11. 4700 -61.77%
28, 500. 00 12, 350. 00 - 16, 150 13, 300. 00 -15, 200 10, 896. 50 -17, 604
10 DRAIN PIPE 8 IN. DI AM
20. 0000 L.F. 10. 0000 19. 0000 90. 00% 20. 0000 100. 00 % 12.5000 25. 00 %
200. 00 380. 00 180 400. 00 200 250. 00 50



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 05/29/2001

Bl D CHECK REPORT TI VE: 13: 38
PS&E JOB NO: 01C510 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : DMC040
HY CSR 101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COVPAN) GLACI ER CONSTRUCTI ON & EQUI P! BRUCH & BRUCH CONSTRUCTI ON, |
MP 361.26 VIC. SLIDE REPAIF 3200 113TH AVE SW 15318 WASHI NGTON STREET STE : 1706 W HW 101
010510 SUMNER WA 98390- 3250
PROJECT . ER0101(178) OLYMPIA WA 985129160 SUMNER WA 983900180 PORT ANGELES WA 983639458
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
172. 0000 L.F. 15. 0000 21. 0000 40.00% 25. 0000 66.67 % 25. 6000 70. 67 %
2, 580. 00 3,612. 00 1,032 4, 300. 00 1,720 4, 403. 20 1,823
12 SCHEDULE A CULV. PIPE 18 IN. DI AM
150. 0000 L.F. 20. 0000 24. 0000 20.00% 30. 0000 50. 00 % 36. 2000 81. 00 %
3, 000. 00 3, 600. 00 600 4,500. 00 1, 500 5, 430. 00 2,430
STORM SEVER
13 CATCH BASIN TYPE 1
1. 0000 EACH 1, 250. 0000 675. 0000 -46.00% 500. 0000 -60.00% 875. 0000 -30.00%
1, 250. 00 675. 00 -575 500. 00 -750 875. 00 -375
WATER LI NES
14  WATERLI NE CASI NG EXTENSI ON
EST. 0. 00% 0.00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
470. 0000 TON 15. 0000 12. 0000 -20.00% 13. 0000 -13.33% 16. 2500 8.33%
7, 050. 00 5, 640. 00 -1, 410 6, 110. 00 -940 7,637.50 588
ASPHALT CONCRETE PAVEMENT
16 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
310. 0000 TON 50. 0000 49. 0000 -2.00% 55. 0000 10. 00 % 56. 0000 12.00 %
15, 500. 00 15, 190. 00 -310 17, 050. 00 1, 550 17, 360. 00 1, 860
17 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
195. 00 195. 00 195. 00 195. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 8000 ACRE 2, 250. 0000 1, 100. 0000 -51.11% 1, 250. 0000 -44. 44 % 1, 700. 0000 -24.44%
1, 800. 00 880. 00 -920 1, 000. 00 -800 1, 360. 00 - 440
19 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/29/2001
TI ME: 13: 38

PS&E JOB NO: 01C510 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : DMC040
HY CSR 101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COVPAN) GLACI ER CONSTRUCTI ON & EQUI P! BRUCH & BRUCH CONSTRUCTI ON, |
MP 361.26 VIC. SLIDE REPAIF 3200 113TH AVE SW 15318 WASHI NGTON STREET STE : 1706 W HW 101
010510 SUMNER WA 98390- 3250
PROJECT . ER0101(178) OLYMPIA WA 985129160 SUMNER WA 983900180 PORT ANGELES WA 983639458
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
20  WATER POLLUTI ON PREVENTI ON PLAN
L.S. -70.00% 0.00% 5.00 %
500. 00 150. 00 -350 500. 00 0 525. 00 25
21  EROSI ON CONTROL LEAD
10. 0000 HR 35. 0000 55. 0000 57.14% 50. 0000 42.86% 35. 0000 0.00 %
350. 00 550. 00 200 500. 00 150 350. 00 0
22 SPILL PREVENTI ON PLAN
L.S. -70.00% 0.00% 45. 00 %
500. 00 150. 00 -350 500. 00 0 725. 00 225
23 SPCC LEAD
10. 0000 HR 40. 0000 55. 0000 37.50% 50. 0000 25.00 % 35. 0000 -12.50%
400. 00 550. 00 150 500. 00 100 350. 00 -50
TRAFFI C
24 EXTRUDED CURB
200. 0000 L.F. 5. 0000 7.0000 40.00% 7. 0000 40.00 % 8. 0000 60. 00 %
1, 000. 00 1, 400. 00 400 1, 400. 00 400 1, 600. 00 600
25 PAINT LI NE
1160. 0000 L.F. 2.0000 0. 9500 -52.50% 0. 5000 -75.00% 0. 8000 -60.00%
2,320. 00 1,102. 00 -1,218 580. 00 -1, 740 928. 00 -1,392
26 RAI SED PAVEMENT MARKER TYPE 1
0. 4500 HUND 500. 0000 1, 100. 0000 120.00% 1, 200. 0000 140. 00 % 500. 0000 0. 00 %
225.00 495. 00 270 540. 00 315 225.00 0
27 RAI SED PAVEMENT MARKER TYPE 2
0. 1500 HUND 750. 0000 1, 500. 0000 100. 00% 1, 000. 0000 33.33% 1, 000. 0000 33.33%
112. 50 225.00 113 150. 00 38 150. 00 38
28 TEMPORARY CONC. BARRI ER
256. 0000 L.F. 10. 0000 10. 0000 0. 00% 13. 0000 30.00% 13. 0000 30. 00 %
2, 560. 00 2, 560. 00 0 3, 328.00 768 3, 328.00 768
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -86.49% -45.95% 145.95%
1, 850. 00 250. 00 -1, 600 1, 000. 00 -850 4,550. 00 2,700
30 TRAFFI C CONTROL SUPERVI SOR/ LABOR
L.S. 23.66% -46.24% 71.51%
9, 300. 00 11, 500. 00 2,200 5, 000. 00 - 4,300 15, 950. 00 6, 650



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
* % * B| D CHECK REPORT * * = TI VE: 13: 38
PS&E JOB NO: 01C510 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : DMC040
HY CSR 101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 W LDER CONSTRUCTI ON COVPAN) GLACI ER CONSTRUCTI ON & EQUI P! BRUCH & BRUCH CONSTRUCTI ON, |
MP 361.26 VIC. SLIDE REPAIF 3200 113TH AVE SW 15318 WASHI NGTON STREET STE : 1706 W HW 101
010510 SUMNER WA 98390- 3250
PROJECT . ER0101(178) OLYMPIA WA 985129160 SUMNER WA 983900180 PORT ANGELES WA 983639458
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
31 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
100. 0000 C.Y. 20. 0000 6. 0000 -70.00% 20. 0000 0.00% 14. 8000 -26.00%
2, 000. 00 600. 00 -1, 400 2, 000. 00 0 1, 480. 00 -520
32 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
33 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
34 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
35 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
385. 0000 L.F. 5. 0000 4. 0000 -20.00% 6. 0000 20.00 % 3. 0000 -40.00%
1, 925. 00 1, 540. 00 -385 2,310. 00 385 1, 155. 00 -770
CONTRACT TOTAL $232, 271. 50 $186, 293. 00 -19.80% $202, 572. 00 -12.79% $207, 969. 70 -10. 46%



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 05/29/2001
TI ME: 13: 38

* ok *

PS&E JOB NO: 01C510
CONTRACT NO: 006168
VERSI ON NO : 1

HWY : SR 101

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIF

REVISION NO : 1
REGION NO : 3
WORK ORDER# : DMC040

BI DS OPENED ON : Jun 13 2001
AWARDED ON :

4TH Bl DDER

5TH BI DDER

DLB EARTHWORK CO.
2823 29TH AVE SW

ROGNLIN' S, | NC.
321 W STATE ST

01C510 TUMMTER - 98512- 6106 98520- 6143
PRQJECT . ER0101(178) OLYMPIA WA 985022599 ABERDEEN WA 98520007¢
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 13.19% 16.36 %
21, 115. 00 23, 900. 00 2,785 24,570.00 3, 455
GRADI NG
2 ROADWAY EXCAVATI ON | NCL. HAUL
230. 0000 C.Y. 15. 0000 10. 6000 -29.33% 18. 0000 20.00 %
3, 450. 00 2, 438.00 -1,012 4,140. 00 690
3 GRAVEL BORROW | NCL. HAUL
4760. 0000 TON 10. 0000 9. 2500 -7.50% 10. 5000 5.00 %
47, 600. 00 44, 030. 00 -3,570 49, 980. 00 2,380
4 ENMBANKVENT COMPACTI ON
2720. 0000 C.Y. 2.0000 1. 3500 -32.50% 2.0000 0.00%
5, 440. 00 3, 672.00 -1,768 5, 440. 00 0
5 SLIDE DEBRI'S REMOVAL
EST. 0. 00% 0.00%
22, 000. 00 22, 000. 00 22,000. 00
6 TEMPORARY DETOUR REMOVAL
L.S. 4.93% 60. 00 %
7, 500. 00 7,870. 00 370 12, 000. 00 4,500
DRAI NAGE
7 GRATE | NLET TYPE 2
1. 0000 EACH 2, 000. 0000 2, 030. 0000 1.50% 2, 500. 0000 25.00 %
2, 000. 00 2, 030. 00 30 2, 500. 00 500
8 LI GHT LOOSE RI PRAP
335. 0000 TON 30. 0000 17. 6000 -41.33% 20. 0000 -33.33%
10, 050. 00 5, 896. 00 -4,154 6, 700. 00 -3,350
9 QUARRY SPALLS
950. 0000 TON 30. 0000 13. 0000 -56.67% 14. 0000 -53.33%
28, 500. 00 12, 350. 00 -16, 150 13, 300. 00 - 15, 200
10 DRAIN PIPE 8 IN. DI AM
20. 0000 L.F. 10. 0000 32. 0000 220.00% 12. 0000 20.00 %
200. 00 640. 00 440 240. 00 40



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 13: 38
PS&E JOB NO: 01C510 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : DMC040
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 101 DLB EARTHWORK CO. ROGNLIN'S, | NC.
MP 361.26 VIC. SLIDE REPAIF 2823 29TH AVE SW 321 W STATE ST
010510 TUMMTER - 98512- 6106 98520- 6143
PROJECT . ER0101(178) OLYMPIA WA 985022599 ABERDEEN WA 98520007¢
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
172. 0000 L.F. 15. 0000 14. 0000 -6.67% 23.0000 53.33%
2, 580. 00 2, 408. 00 -172 3, 956. 00 1,376
12 SCHEDULE A CULV. PIPE 18 IN. DI AM
150. 0000 L.F. 20. 0000 30. 0000 50.00% 33. 0000 65. 00 %
3, 000. 00 4,500. 00 1, 500 4,950. 00 1, 950
STORM SEVER
13 CATCH BASIN TYPE 1
1. 0000 EACH 1, 250. 0000 750. 0000 -40.00% 900. 0000 -28.00%
1, 250. 00 750. 00 -500 900. 00 -350
WATER LI NES
14  WATERLI NE CASI NG EXTENSI ON
EST. 0. 00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
470. 0000 TON 15. 0000 16. 0000 6.67% 25. 0000 66.67 %
7, 050. 00 7,520. 00 470 11, 750. 00 4,700
ASPHALT CONCRETE PAVEMENT
16 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
310. 0000 TON 50. 0000 64. 2000 28.40% 60. 0000 20.00 %
15, 500. 00 19, 902. 00 4,402 18, 600. 00 3,100
17 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
195. 00 195. 00 195. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 8000 ACRE 2, 250. 0000 1, 450. 0000 -35.56% 1, 100. 0000 -51.11%
1, 800. 00 1, 160. 00 - 640 880. 00 -920
19 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 38
PS&E JOB NO: 01C510 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : DMC040
HY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 101 DLB EARTHWORK CO. ROGNLIN'S, | NC.
MP 361.26 VIC. SLIDE REPAIF 2823 29TH AVE SW 321 W STATE ST
010510 TUMMTER - 98512- 6106 98520- 6143
PROJECT . ER0101(178) OLYMPIA WA 985022599 ABERDEEN WA 98520007¢
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
20  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 15.20% 406. 00 %
500. 00 576. 00 76 2, 530. 00 2,030
21  EROSI ON CONTROL LEAD
10. 0000 HR 35. 0000 66. 0000 88.57% 47.0000 34.29%
350. 00 660. 00 310 470. 00 120
22 SPILL PREVENTI ON PLAN
L.S. 255.20% 800. 00 %
500. 00 1, 776. 00 1,276 4,500. 00 4,000
23 SPCC LEAD
10. 0000 HR 40. 0000 66. 0000 65. 00% 47.0000 17.50%
400. 00 660. 00 260 470. 00 70
TRAFFI C
24 EXTRUDED CURB
200. 0000 L.F. 5. 0000 5. 4000 8. 00% 6. 0000 20.00 %
1, 000. 00 1, 080. 00 80 1, 200. 00 200
25 PAINT LI NE
1160. 0000 L.F. 2.0000 0. 6000 -70.00% 1. 0000 -50.00%
2,320. 00 696. 00 -1,624 1, 160. 00 -1, 160
26 RAI SED PAVEMENT MARKER TYPE 1
0. 4500 HUND 500. 0000 1, 440. 0000 188.00% 1, 200. 0000 140. 00 %
225.00 648. 00 423 540. 00 315
27 RAI SED PAVEMENT MARKER TYPE 2
0. 1500 HUND 750. 0000 1, 000. 0000 33.33% 835. 0000 11.33%
112. 50 150. 00 38 125. 25 13
28 TEMPORARY CONC. BARRI ER
256. 0000 L.F. 10. 0000 14. 0000 40.00% 20. 0000 100. 00 %
2, 560. 00 3, 584. 00 1,024 5,120. 00 2,560
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 106. 59% 143.24%
1, 850. 00 3, 822.00 1,972 4,500. 00 2,650

30 TRAFFI C CONTROL SUPERVI SOR/ LABOR
L.S. -22.32% -8.60%
9, 300. 00 7,224.00 -2,076 8, 500. 00 - 800



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* ok

*

DATE: 05/29/2001
TI ME: 13: 38

PS&E JOB NO: 01C510 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : DMC040
HAWY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 101 DLB EARTHWORK CO. ROGNLI N'S, | NC.
MP 361.26 VIC. SLIDE REPAIF 2823 29TH AVE SW 321 W STATE ST
010510 TUMMTER - 98512- 6106 98520- 6143
PROJECT . ER0101(178) OLYMPIA WA 985022599 ABERDEEN WA 98520007¢
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
31 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
100. 0000 C.Y. 20. 0000 3. 6000 -82.00% 20. 0000 0.00%
2, 000. 00 360. 00 -1, 640 2, 000. 00 0
32 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00
33 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
34 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
35 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
385. 0000 L.F. 5. 0000 6. 2000 24.00% 2.0000 -60.00%
1, 925. 00 2,387.00 462 770. 00 -1, 155
CONTRACT TOTAL $232, 271. 50 $214, 883. 00 -7.49% $243, 985. 25 5.04%



